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Our Ref. No.: TIPL/BLMS/WO0O/001 31% January, 2023
Project Code : M2306102-1

To

M/s. Nagadi Consultants Pvt Ltd,
No. 106/1D, Kishangarh,

Vasant Kunj, New Delhi — 110070

Dear Sir,

Sub: Work Order for Soil Investigation Work

Project : Bellsonica Auto Component India Pvt Ltd at Kharkhoda, Haryana.

We refer to your Quotation No.NCD/Q/TAKENAKA/158/2022 dated: 30™ January 2023 and the final
discussions & negotiations held on 30™ January, 2023 in our Office in regards to the understanding of
carrying out the above-mentioned works at the above location (the ‘Site’), we, Takenaka India Pvt. Ltd.
(hereinafter referred as ‘Main Contractor’) are pleased to award the Soil Investigation Work and all
associated works (hereinafter referred as ‘Sub- Contract Works’) to M/s Nagadi Consultants Pvt Ltd
(hereinafter referred as ‘Sub Contractor”) subject to the following terms and conditions :-

1. SUB-CONTRACT VALUE

The Sub- contract Sum shall be in the amount of Rs. 1,005,000/- (Rupees One Million Five
Thousand only) as stated in the Bills of Quantities (Appendix ‘A') The ‘unit rates’ as stated in the
Bills of Quantities are fixed and shall not be subject to any fluctuation and/or escalation due to any
reason, whatsoever. This Sub-contract is an item Rate Contract and not a Lump sum price
contract and accordingly, the total Contract Value shall be determined during the execution of the
Works based on the actual quantities executed, measured and certified by the Main Contractor.

2 VARIATION IN QUANTITIES

The quantities mentioned in the Bill of Quantities are tentative and may vary as per the design &
drawing to be issued from time to time. The quantities are subjected to final re-measurement , by
the Main Contractor as per each stage of completion, from time to time. No change in unit rates
will be allowed due to any increase/ decrease in quantities. The quantities measured and certified
by the Project Manager of the Main Contractor shall be final and binding.

3 TIME OF COMPLETION

3.1 Time is the essence of the Contract. The Sub Contractor is strictly required to adhere with Main
Contractor’s master schedule.

a) Date of Commencement : 01% Feb, 2023
b) Date of Completion ; 31% Mar, 2023
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32

33

3.4

6.1

6.2

The Sub-contractor shall arrange adequate resources including men, material (as per scope) and
machinery at each and every stage of construction, in time to adhere to the time schedule indicated
above. All plant & equipment, labour and materials should reach the site well in advance and in
no instance work should suffer for want of same.

The Sub-contractor shall further submit weekly, fortnightly and monthly progress based on the
approved programme submitted to the Sub-Contractor along with progress achieved, reasons for
shortfall, action plans / corrective actions planned / steps taken to make up the shortfall so as to
complete as per the approved planned program.

The Sub-contractor shall produce manufacturer’s test certificate at the time of procurement of
materials and arrange testing as site laboratory as per instructions of site-in-charge at the cost of
Sub-contractor as per the frequency indicated in the method statement

PERFORMANCE GUARANTEE : NA

The work carried out by the Sub-contractor shall be covered by a performance guarantee from a
scheduled Indian bank or foreign bank operating in India, in the format prescribed and approved
by the Main Contractor, for an amount of 5% (Five percent) of the Contract Value. The BG shall
be submitted to Main Contractor within 7 days from the date of award of work.

Performance Guarantee shall remain valid up to 12 months from start work and shall be released
only after completion of the Defects Liability Period and after obtaining the Defects Liability
Certificate from the Owner and a NO CLAIM CERTIFICATE from Sub-contractor, certifying that
the Sub-contractor has no claims, whatsoever, against the Main Contractor.

PRICE

The rates quoted by the Sub-contractor shall be firm and shall not be subject to any kind of
escalation or change, for any reason, whatsoever (including introduction of new legislation or
changes in rates of all kinds of duties ahd taxes), till the completion of entire Scope of the Work.

TAXES & DUTIES

The rates quoted by the Sub-contractor shall be inclusive of all taxes, other duties, other levies,
royalties, cess, & labour welfare cess etc. except GST ( IGST/CGST/SGST) which will be
charged extra as per the GST rates applicable, on the supply of materials under works contract
and the supply of services thereunder . The GST charged under the GST Act in the invoices shall
be paid/ reimbursed subject to submission of documentary proof & evidence in support of actual
payment of the same by the Sub-contractor.

INCOME TAX

Sub-contractor is required to submit Income Tax Clearance Certificate to the Main Contractor.
Income Tax deductions (TDS) on the gross value of the RA bills shall be deducted as per
statutory requirements @ 2% or the rate applicable from time to time under the Income Tax
Act,1961. Necessary tax deduction certificates shall be issued to Sub-contractor.
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6.3

COMPLIANCE UNDER GOODS & SERVICES TAX ACT (GST) & INVOICING :

The Sub-contractor shall mandatorily be registered under GST in the respective State (i.e. Haryana
State in this case) in which this Works Order/ Contract is being executed & shall be responsibie
for submitting proper GST invoices (showing the items supplied, their HSN code, the GST rate
applicable clearly bifurcated into IGST/CGST/SGST etc to enable CENVAT credit on inputs) as
required under the GST Act & Rules, for the materials & services supplied under the above Works
Ordet/ Contract to enable Takenaka to claim full CENVAT Credit for input GST on all supplies &
services. In the event Takenaka fails to get full CENVAT credit as above, due to improper
contractor, Takenaka shall have the right to recover the said amounts from any monies due &
payable to the Sub-contractor. The above conditions will apply also, to all suppliers/ vendors, sub-
sub-contractors including labour contractors used by the Sub-contractor in the execution of this
Works Order. The Sub-contractor and its vendors/ suppliers/ sub-sub-contractors shall be
responsible for all statutory requirements & compliances under the GST Act & Rules framed
thereunder, applicable from time to time. The Sub-contractor shall be responsible to furnish
documentary evidence in support of the levy & payment of all taxes & cess including but not
limited to the GST under the GST Act, as & when demanded by the Main Contractor, failing
which the Main Contractor shall have the right to with-hold payments to that extend. The Sub-
contractor shall be responsible to extend full co-operation & assistance to the Main Contractor for
completing the documentation & statutory compliances under the GST Act in respect of this
Works Order/Contract. TDS (GST) as applicable under the GST Act shall be deducted from the
payments made to the Sub-contractor.

The Main Contractor shall have the right to recover/ back-charge the cost of all materials &
services supplied, directly or indirectly, to the Sub-contractor in respect of the Sub-contract Works
falling with in the scope of the Sub-contractor & deemed necessary by the Main Contractor for the
completion of the said Works & the Sub-contractor hereby acknowledges & accepts the deduction
of such costs from the amounts payable & due to the Sub-contractor including the Retention
Money. The decision of the Main Contractor in this regard shall be final & binding on the Sub-
contractor. !

The Sub-contractor shall indemnify & compensate the Main Contractor for any interest, penalty,
loss or damages, whatsoever, suffered on account of the failure of the Sub-contractor and/or its
vendors/ suppliers/ sub-sub-contractors etc in complying with the statutory regulations &
documentation relating to the GST Act & the Rules framed thereunder in respect of this Work
Order/Contract.

WATCH & WARD FOR MATERIALS

The Sub-contractor shall organize storage and security for his material and machinery at his own
cost. However, Main Contractor will provide only limited storage space. All transport, handling
charges, storage charges, and charges for watch & ward for the materials, plant and machinery etc
shall be included in Sub-contractor’s price and no claim on account of this will be entertained by
Main Contractor.
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8.1

8.2
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10.1

10.2

11

CODES & STANDARDS

The Works shall be carried out as per the relevant IS codes and specifications laid down in the
Contract between Main Contractor and the Employer. In the absence of specifications, relevant
Indian / International Standard Code of Practice together with their latest revisions / amendments
as applicable on the date of work order shall be followed. In the absence of the relevant code of
practices also, the instructions of Main Contractor or standard engineering practice shall be
adopted.

In case of contradictions / conflicts between the specifications, the interpretation of the Employer /
Main Contractor shall be final and binding. )

LABOUR LAWS

The Sub-contractor shall comply with all the labour laws of the State Government, Central
Government and local authorities as applicable in the place of work including payment of
provident fund, ESI (if applicable), Minimum Wages etc for workmen. All licenses / registration
required shall be obtained by the Sub-contractor and all records to be maintained under these laws
shall be maintained by the Sub-contractor and produced to the concerned authorities as prescribed.
No extra payment will be made to comply with these labour laws.

Payments to the Sub-contractor shall be subject to the Sub-contractor furnishing with each bill
documentary evidence & proof in respect of timely payment of wages as per law to their workmen
(copies of weekly/fortnightly Muster Rolls for payment of wages to the workers deployed at the
Site will be furnished to the Main Contractor without fail), payment of provident fund (copy of
challan evidencing payment of PF for the respective month/period along with list of names & PF
Registration numbers of the labour engaged at the site during the said period) , ESI (if applicable)
etc on time to their workmen and compliance with all other Labour Laws applicable in India.

WATER & POWER

WATER

The Sub-contractor shall make own arrangement for the construction water at the Site.

POWER

The Sub-contractor shall make own arrangement for the construction power at the Site.

SAFETY RULES & REGULATIONS

The Sub-contractor shall abide by all the provisions mentioned under “Safety, Environmental
and Security Requirements”, safety standards, specifications and practices in construction and
also the instructions of safety engineer at site. The Sub-contractor shall be responsible for the

safety of his staff & employees, employees of other agencies working in his area of operation.

The Sub-contractor shall delegate the responsibility of implementation of safety rules to one of his
staff. All safety appliances required like safety shoes, safety helmets, safety belts for working in
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heights, etc. shall be arranged by the Sub-contractor at his own cost as per samples approved by
Main Contractor.

11.2 In case of repeated violation of safety rules & regulations by the Sub-contractor’s workmen, they
will not be permitted inside the site of work. If the Sub-contractor & his workers/representatives
fail to comply with the safety standards & regulations of the Main Contractor, they will be issued
a warning notice for the first incident & for any continued failure, the Main Contractor shall levy a
penalty of Rs. 1,000/- ( Rupees One Thousand only ) per incident/day per worker. The Sub-
contractor’s authorized representative of safety shall attend all safety meetings convened by Main
Contractor’s site safety engineer and abide by his instructions.

12 NOTICE TO PUBLIC BODIES
The Sub-contractor shall give to the municipality, police, and other statutory authorities all notices
that may be required by law and obtain all requisite licenses for temporary obstructions,
enclosures, traffic & road permissions for plying its vehicles, trucks, piling rigs etc and pay all
fees, taxes and charges which may be leviable on account of his operations in executing the
Contract. He shall make good any damage to adjoining premises whether public or private and
supply & maintain any lights etc. required at night.

13 TERMS OF PAYMENT

Following payment terms & conditions shall be applicable under this Order : —

o Advance : 20 % of the value of Order payment will be released against
submission of without Bank Guarantee from the nationalized bank as per the prescribed
format.

) Material Delivery : 0% of the value of Order against material delivery at site
and submission of Invoice at Project Site will be measured, accepted and certified for
payment to the entire satisfaction of Project Manager. Rejected/damaged/ defective
supplies shall be returned back,without any payment.

° Against Installation : 0% of the value of order will be released against successful
installation at site will be measured, accepted and certified for payment to the entire
satisfaction of Project Manager.

° Against R/A Bills : 80% of the value of order will be released against successful
completion of works at site on pro-rata basis will be measured, accepted and certified
for payment to the entire satisfaction of Project Manager.

° Retention Money : 0 % amount of each Bill retained as Retention Money.

Payment shall be made after 30 working days of submission of your Invoice/RA Bill.

° Final bill shall be submitted within 30 days from handing over of the complete Supply
& Erection of materials/ equipments/works to Takenaka India Pvt. Ltd.,

J Full and final payment ( excluding the Retention Money, if not secured by furnishing
of a retention money BG) shall be made within 45 day from the date of submission of
Your Final Invoices (proper tax invoices as statutorily required) after measurement,
verification and certification of Supply/Works by our Project Manager to his complete
satisfaction & subject to furnishing of all tax invoices, product warranties, )
manufacturer test certificates, installation, testing & commissioning reports & retention
money/ retention BG etc.
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13.2

14

15

15.1

152

RETENTION MONEY : NA

Five Percent (5%) of the gross certified amount shall be deducted and with-held by the Main
Contractor towards Retention Money.

The retention money shall be released upon submission of Bank Guarantee of the same amount
from an approved bank, payable at New Delhi, after completion of works and valid for a period
until the end of the Defect Liability Period (DLP) for 24Months.

It shall be noted that no part payment shall be made for any of the incomplete Works

All payments shall be subject to deduction of TDS (under Income Tax Act & GST Act) as per
applicable laws.

WORKMEN’S COMPENSATION INSURANCE CHARGES

The Sub-contractor shall obtain workmen’s compensation insurance for the workers deployed for
the Sub-contract as statutorily required under the applicable laws. The Sub-contractor shall be
solely responsible for sickness, injury or death of any of its workmen & for settlement of any
claims in respect thereof and shall indemnify & keep the Main Contractor indemnified at all times,
against all claims, losses, damages or any other liability in respect thereof. In the event of Sub-
contractor’s failure to pay adequate compensation and/or settle the compensation amount on
account of illness, injury, disability or death of any worker at the Site, the Main Contractor shall
have the right to settle the amount with the worker & with-hold such amount from any payments
due to the Sub-contractor and/or recover the same from the Sub-contractors Performance
Guarantee & Retention Money.

TERMINATION OF SUB-CONTRACT BY THE MAIN CONTRACTOR

The Date of Completion as indicated under para 3.1 above is very vital for the overall completion
of the Works & the Project. If Sub-contractor’s progress is consistently found to be below the
accepted programme and/or if in the opinion of'the Main Contractor the Sub-contractor is delaying
the Works & not likely to achieve completion on the scheduled date of completion, and/or if, the
quality of work being executed by Sub-contractor falls below the expected standards laid down by
Main Contractor, in such cases, in the interest of timely completion of the project and to maintain
the high quality of work, the Main Contractor reserves the right to delete any part of the Scope of
Work, or the entire balance work to be taken away from Sub-contractor by issuing 48 hours verbal
notice to the Sub-contractor’s representative at Site and get such works executed by other agencies,
at Sub-contractor’s risk and costs. In such a case, Main Contractor shall make no compensation or _
damages or any other extra payment to Sub-contractor.

In case the employment of the Sub-contractor under this Sub-contract is determined under sub-
particle 15.1 hereof, then the Sub-contractor shall be deemed to be in breach of this Sub-contract
and the Sub-contractor shall be eligible for the value of any work actually executed and not paid
for at the date of such determination, as well as for the value of any unfixed materials and goods
delivered upon the Site and accepted by the Main Contractor for use in the Sub-contract works.
The Main Contractor shall have the right to recover, or to deduct from or set off against any such
amount due/payable to the Sub-contractor for the Works executed upto the date of determination
of the Sub-contract, including the Retention Amount, and/or the Performance Bank Guarantee, the
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16.1

16.1.1

16.1.2

16.1.3

17

18

19

20

amount of damage suffered and/or of loss and expense incurred by him by reason of the
determination of the employment of the Sub-contractor under this Sub-contract.

TERMINATION OF THE MAIN CONTRACT

If for any reason, the Main Contractor’s employment under the main Contract is determined
(whether by the Main Contractor or by the Employer and whether due to any default of the Main
Contractor or otherwise), then the employment of the Sub-contractor under this Sub-contract shall
also automatically stand determined and the Sub-contract shall, unless the termination of the main
Contract was caused or contributed to by any default or breach of Contract by the Sub-contractor,
be entitled to be paid for the following:

The value of the Sub-contract works completed at the date of such determination.
The value of the work begun but not completed at the date of such determination; and

The value of any unfixed materials and goods delivered upon the site and accepted by the Main
Contractor for use in the Sub-contract works.

GOVERNING LAW & JURISDICTION

The Sub-contract shall be governed by the laws of India & the courts at New Delhi shall have
jurisdiction on all matters connected with this Sub-contract.

ARBITRATION

In the event of any dispute or difference between the Main Contractor and Sub-contractor whether
arising during the execution or after the completion or abandonment of the Sub-contract or after
the determination of the employment of the Sub-contractor under this Sub-contract (whether by
breach or in any other manner), in regard to any matter or thing of whatsoever nature arising out of
this Sub-contract or in connection therewith, then either party shall give to the other party a notice
in writing of such dispute or difference and the same shall be discussed and resolved amicably.
Incase the dispute and differences cannot be resolved within a period of 30 days, then the same be
referred to arbitration in accordance with the provisions of the Arbitration and Conciliation Act
1996 by a Sole Arbitrator to be appointed by the Main Contractor from a panel of names of three
persons provided by the Main Contractor. The venue of the arbitral proceedings shall be at New
Delhi, India and all proceedings shall be in English. The cost of arbitration, including the
arbitrator’s fee etc shall be borne equally between the Main Contractor and the Sub-contractor.
The Sub-contractor hereby irrevocably & unconditionally agrees to the jurisdiction & powers of
the arbitrator, appointed as aforesaid and agrees to be bound by the decision and award of the said
arbitrator.

SCAFFOLDING AND ACCESSES

The Sub-contractor shall arrange their own labour and material for erection / installation of
scaffolding and all accesses as required. Steel scaffolding shall only be permitted.

QA/QC

The Sub-contractor shall ensure to strictly follow the quality assurance and quality control
procedures set out by the Main Contractor
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22

22.1

222

23

23.1

232

THIRD PARTY CLAIMS AND INDEMNITIES

The Sub-contractor shall keep the Main Contractor indemnified at all times against any liability
(including but not limited any third party liability/claim and the liability of the Main Contractor to
indemnify the Employer under the Main Contract) in so far as that liability may arise out of, in
course of or by reason of the carrying out of Sub-contract Works and is due to any negligence or
willful act or omission or breach of the Sub-contract by the Sub-contractor.

INSURANCE

The Main Contractor shall take the “CAR” (Contractor’s All Risk ) Policy for the whole Project.
However, the Sub-contractor shall be responsible for any loss or damage to the Sub-contract
Works, surround property and/or third party liability, which are not covered or are below the
access limit of Main Contractor’s ‘CAR’ Policy.

The Sub-contractor shall obtain and maintain necessary insurances for their plant, equipments,
materials, staff and workmen, including for any agencies engaged by them and shall provide
documentary evidence of adequate coverage to the satisfaction of the Main Contractor.

CONFIDENTIALITY :

Definition of confidential information

Information for which confidentiality is to be maintained as per this Clause (hereinafter referred to
as “Confidential Information”) shall be any information related to the Works, etc, including but
not limited to, design drawings, specification documents, other materials, etc. (hereinafter referred
to collectively as the “Confidential Materials”) that Main Contractor provides Sub-contractor for
the execution of the Works, etc, and information described on the Confidential Materials provided
and all electronic files that are made for the Works, etc. and any information developed by or
obtained from any third party in the course of the Works, etc.

However, the following shall not be included in ,,Confidential Information*, if it is proved by Sub-

contractor falling under the following :

i) Public information already known before Main Contractor’s disclosure to Sub-contractor.

ii) Matters that the Sub-contractor already owns before Main Contractor’s disclosure to Sub-
contractor.

iii) Matters that become known publicly after the Main Contractor’s disclosure to the Sub-
contractor through no fault of the Subcontractor’s own.

iv) Matters from third parties having legitimate authority where the Sub-contractor is not under

an obligation to maintain confidentiality.

The Sub-contractor shall solemnly promise & undertake to abide by all the obligations as set out

in this Clause conceming the Main Contractor’s “Confidential Information‘ for the design,
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estimate and construction work of this project (hereinafter referred to as “the Work™). In addition,

if by any chance, the Main Contractor should suffer any damage, whatsoever, due to a Sub-

contractor’s breach of this Clause, whether due to misconduct or negligence on our part, the Sub-

contractor promises to provide compensation for the damage and to indemnify and hold Main

Contractor harmless from any damage or loss resulting therefrom.

233 Obligations of the Sub-contractor relating to Confidential Information:

The Sub-contractor shall solemnly abide and be responsible for the following obligations

concerning the Main Contractor’s Confidential Information :-

a)

b)

<)

d)

€)

g)

h)

i)

A

The Sub-contractor shall manage Confidential Information with proper care as a good

manager.
The Sub-contractor shall not use Confidential Information for any purposes other than the
execution of the Works etc.

The Sub-contractor shall make sure that this Clause is observed by the people engaged in
the Works etc, while providing educational guidance and taking other necessary measures
for them.

The Sub-contractor shall strictly maintain Confidential Information with secrecy and not
disclose or leak Confidential Information without prior written approval from the Main
Contractor.

The Sub-contractor shall take hard (physical) and soft (security software, passwords, etc.)
measures for tools such as personal computers which include Confidential Information for
preventing information leakage as well as implement strict security measures with respect
to the site office. .

When using third parties to execute the Works, etc, those third parties shall bear a duty to
the same contents of the Sub-contractoi’s obligation items, and the Sub-contractor shall
bear a duty jointly for the conduct of those third parties.

In a case where the Sub-contractor receives a demand from a court, administrative or other
public agency, Sub-contractor shall disclose Confidential Information after reporting the
contents of the request to the Main Contractor in writing & seeking their consent.

Upon the completion of the Works, etc, the Sub-contractor shall immediately return all the
Confidential Materials including any copies or duplicates. At the same time any electronic
files, including copies or duplicates shall be completely erased in a manner such that they
cannot be restored.

The Sub-contractor shall not pass on or delegate the rights or the duties in the Works, etc to
third parties without Main Contractor’s written approval.

The Sub-contractor shall manage personal information related to the Works, etc, in a
suitable manner. The Sub-contractor shall observe laws and regulations and other standards

concerning the protection of personal information and not use it for other purposes.
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234

24

24.1

242

243

24.4

24.5

24.6

24.7

24.8

k)  When the Main Contractor request reports or on-the-spot inspections concerning the
observation of the Sub-contractor’s obligation items, the Sub-contractor shall provide its
full cooperation. The Sub-contractor shall promptly follow up the report and inspection

results in cases where there are improvement requests.

The Sub-contractor shall assume a non-disclosure obligation after the completion of the project.

OTHERS

The Sub-contractor has apprised himself fully of the Site conditions and clearly understood the
Scope of Work. No claims of whatsoever nature shall be entertained by the Main Contractor on
account of any reason cited by Sub-contractor at a later date. The Sub-contractor shall not sublet
whole or any part of the work to any other agency, unless the same has the approval of the Main
Contractor / Employer.

For any item which according to Sub-contractor is not covered in BOQ and for which he
subsequently would lodge a claim shall be expressly approved in writing by Main Contractor and
rate agreed prior to commencement of execution and no claim shall be entertained if the Sub-
contractor fails to do so.

The Sub-contractor shall organize accommodation and other facilities for their staff / workmen at
their own cost.

The Sub-contractor shall prepare and submit the work procedures and / or method statements for
different activities as per Main Contractor’s standard for approval by Main Contractor  prior to
mobilization at Site. !

The Sub-contractor shall provide signalman during all the time of crane operations & movement
of vehicles, trucks & tractor trolleys etc.

The Sub-contractor shall note that during the execution of his Scope of Work, he has to interface
with the other agencies executing succeeding and preceding as per Main Contractor’s schedule in
a way that their work progress and sequence are not disturbed. The instructions by the site
management of Main Contractor concerning interfacing to other agencies shall be strictly followed.
No claim shall be entertained due to work being executed in the above manner for interfacing with
other agencies. No claim for idling costs for men, materials and machines of the Sub-contractor
shall be entertained.

All necessary approvals for executing the Sub-contract Works, from the respective departments
Government or Local authorities, agencies & departments will be the responsibility of the Sub-
contractor. However, Main Contractor shall provide necessary assistance and when require.

The Sub-contractor shall ensure safe movement of the machinery, trucks etc in and around the
Site/township and shall follow the project safety plan and environmental plan of the State. All the
dump trucks shall have ‘Pollution Under Control’ certificate and shall be covered as per site safety
and environmental plan. The Sub-contractor shall ensure that there is no spillage of excavated
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materials (dry/wet) from dumpers on city roads while the transportation of excavated materials
(dry/wet) to approval dumping yards and the roads shall be kept clean. Necessary approvals for
movement of its vehicles/ trucks etc from local authorities shall be obtained by the Sub-contractor.

249 The Sub-contractor shall do proper maintenance and house keeping of the site area. The working
Site shall be kept clean and free of obstructions for easy access to working Site and also from
safety point of view. Before handing over the Works, the Sub-contractor shall remove all
temporary structures like the site offices, labour hutments, stores, rubbish, left over materials,
tools and plants, equipments etc, clean and grade the entire Site to the satisfaction of Main
Contractor. If this is not done, the same will be got done by the Main Contractor on behalf of the
Sub-contractor and at the risk and cost of the Sub-contractor for which recovery will be made
from the Final bill or Retention Money.

24.10 Information Security Guide Book Attached.

24.11 This Work Order is a legally binding Sub-Contract Agreement between the Parties.
Please sign the duplicate copy of this Work Order in token of your acceptance.

Thanking you,

for TAKENAKA INDIA PVT. LTD.

Digitally

by MKondo
Takenaka

DL enom ondo, oo

India PtLtd 0,

M . KO n d (0] ensi-moniagutarsacoin, Accepted by
Date 20230201 2086556 40530

YASUHISA THARA
Managing Director

M/s. Nagadi Consultants Pvt Ltd

A SUBSIDIARY OF TAKENAKA CORPORATION, JAPAN OVERSEAS
Thailand/Myanmar/indonesia/Maiaysia/Singapore/india/China/
Gemany/Netherlands/Belgium/France/UnitedKingdom/italy/Spain/
Czech Republic/Poland/Hungary/Slovakia/Romania/United States





